


KEY:

- B5 NEWTON LONGVILLE CONSTRUCTION COMPOUND
- B5 NEWTON LONGVILLE HGV/LGV CONSTRUCTION ACCESS ROUTE

| | | | | | |
|--------|----------|--------------------------|------|------|------|
| P01 | 21/04/20 | WIP - DESIGN | --- | --- | --- |
| Rev | Date | Description of Revisions | Desd | Chkd | Appr |
| Status | | WIP - Design | | | S0 |



Project
**East West Rail
(Western Section)
Phase 2**

Drawing Title
**COMPOUND B5 NEWTON LONGVILLE
CONSTRUCTION ACCESS ROUTES
- ROUTE OPTION 2**

| | | | | | |
|------------------------------------|-------------------------------------|--------------------------------------|--------|------|----------|
| Designed | --- | Signed | --- | Date | --- |
| Drawn | Ravikumar KN | Signed | R. KN | Date | 20/03/20 |
| Checked | --- | Signed | --- | Date | --- |
| Approved | --- | Signed | --- | Date | --- |
| Scale(s) | AS SHOWN | ELR - Project Chainage (Miles Yards) | XX - | | |
| Design Package Risk Classification | Normal | Sheet | 2 of 2 | | |
| Alternative Reference | | Revision | P01 | | |
| Drawing Number | 133735_RW-EWR-XX-CC_B5-DR-CH-010202 | | | | |